
DFW-2015-020: Request for Proposals for Warm Season Grass 
Establishment  
 
Southwick Wildlife Management Area, Southwick, MA 
 
Introduction 
 
The abandoned agricultural fields at the Division of Fisheries & Wildlife (DFW) Southwick Wildlife 
Management Area (WMA) have the potential to provide significant acreage  of high quality warm season 
grassland habitat. As a result, these fields have been identified by  the Action Plan for the Conservation 
of State-listed Obligate Grassland Birds in Massachusetts as one of the best opportunities in the 
Commonwealth to support the conservation of rare and declining grassland bird species. DFW has 
already begun related work at Southwick WMA to enhance the grassland through invasive plant control, 
hedgerow removal and prescribed fire.  To compliment this work, DFW is seeking proposals for little 
bluestem-dominated grassland conversion in three types of areas on the WMA: 1) potential grassland 
areas within abandoned tobacco fields currently dominated by a high percentage of aggressive and 
unwanted plant species such as goldenrod and aster (±99 acres); 2) areas of mostly bare soil resulting 
from recent woodland and hedgreow removal (±51 acres); and 3) areas of bare soil on the footprints of 
recently razed tobacco barns (±1 acre). 
 
Project Description 
 
The project area consists of recently abandoned agricultural fields and recently cleared 
woodlands/hedgerows with sandy silt soils on flat-to-rolling topography.  As described above, there are 
approximately 151-acres covered  by this RFP (Figure 01): approximately 99-acres of meadow, 
approximately 51-acres of recently cleared woodland/hedgerow, and approximately 1-acre of bare soil 
from recently razed tobacco barns.    
 
The meadows are dominated by goldenrod and aster species.  Additionly, there are few woody species 
established in the meadow areas, though some multi-flora rose, autumn olive, Asiatic bittersweet, gray 
birch and aspen have recently established in some areas.   In autumn of 2014, a 20-acre portion of 
meadow was treated with a broadcast foliar application of Rodeo, Escort, and Garlon (Figure 02).  The 
remaining ±79 acres of meadow habitat has only received spot treatment for invasive species over the 
past several years (Figure 03). 
 
The recently cleared woodland (hedgedrow) areas have had the trees cut and stumps removed.  These 
areas will be bare, harrowed soil with woody debris and rocks >4” removed.  The recently razed barns 
will be bare soil of the parent material. 
 
The contractor is to establish warm season grasses (WSG) within specified portions of the conversion 
area.  DFW will provide coated, inoculated little bluestem WSG seed.   This work is scheduled for 
completion in FY2015 (which ends June 30, 2015,  pending availability of adequate funds).  Every effort 
will be made to issue the winning bidder a Notice to Proceed for a minimum of 52-acres of WSG 
establishment in FY2015 (the recently tree-cleared areas and the barn-razed area).  Additionally, DFW 
hopes to award the winning bidder some or all of the remaining 99 meadow acres in FY2015, however, 
determination of final FY2015 acreages will be subject to funding availability. If available funding is not 
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adequate to complete all 151 acres in FY2015, the balance of acres remaining will be completed in 
FY2016 subject to funding availability. 
 
The project will be divided into two major units (Figures 01 & 02), and actual seeding in these two units 
will be as shown in Table 01. 
 
 
Table 01: Units slated for seeding by fiscal year (see Figures 02 & 03). 
 

FISCAL 
YEAR 

UNIT 
TOTAL 
ACRES 

MEADOW 
ACRES 

CLEARED 
WOODLAND 

ACRES 

RAZED 
BARN 
ACRES 

 
TIMING OF SITE-PREP AND 

PLANTING 

2015 Unit A 72 20 51 1 
3/1/2015-6/30/2015 (52 ac.) 
3/1/2015-6/30/2016 (72 ac.) 

*2015/2016 Unit B 79 79 0 0 3/1/2015 - 6/30/2016 

*Funding availibility and seasonal restrictions will determine how many acres are planted in 2016 
 
Treatment Specifications 

 
1) Vendor will be responsible for pre-planting site preparation on Meadow acres, which shall 

include creating a condition that is >95% free of invasive plants, generalist plants (goldenrod, 
etc), and cool season grass (CSG). This can be accomplished through disking and mowing, 
through one or more rounds of herbicide treatment, or through a combination of the two. DFW 
will also consider bids reflecting alternative treatments and approaches.  It is expected that there 
will be no need for weed control and very little if any site preparation in the recently cleared 
woodland acres, a moderate need for weed control in the 20-acre meadow area in Unit A (which 
received an herbicide application in 2014 to control invasive plants), and a substantial need for 
weed control in the 79-acres of meadow in Unit B (which has not previously treated to control 
invasive plants). Any pre-planting herbicide application that is proposed by the vendor must 
use materials and/or application methods that will not cause adverse affects on warm season 
grasses (WSG), WSG seedlings, and the germination of WSG, in particular little bluestem.   This 
can be accomplished through choice of herbicides used and/or following the manufacturers 
guidelines on safe seeding times after herbicide application. 

2) After the site has been deemed >95% weed and CSG free by DFW, the vendor must plant the 
WSG ensuring good contact with exposed soil and according to the seed mix specifications 
provided by Masswildlife and the seed supplier between March and June of 2015/2016 (See 
table 1)or an alternative timeframe agreed upon by DFW.   

3) The Vendor shall plant the coated little bluestem seed mix provided by DFW using a 
conventional seeding type machine like a brillion or using a broadcast and drag seeding system 
which ensures seed to soil contact and a planting depth of ¼”.  The little bluestem seed is coated 
with a polymer coating which helps it hold water as well as doubling the weight of the seed.  A 
seeding rate of 16 pounds per acre is required which should yield between 12-15 seeds per 
square foot.  A DFW staff person must be on site during the seeding operation to ensure that 
the seeding specifications are met.  The vendor will be required to coordinate the timing of 
seeding with DFW. 
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4) The Vendor shall obtain DFW approval for the method of seeding applied. The vendor is 
responsible for describing the type of seeding equipment selected, why this equipment was 
selected, and how it will be used in relation to the successful WSG seed planting (see attached 
mandatory bidsheet). The Vendor may propose different seeding methods for the tree-cleared 
vs. meadow areas, or may propose a single method for both areas. 

5) FY2015 work in the 51 acres of cleared woodland and the 1 acre where the barns were razed in 
Unit A is currently funded.  The 20 meadow acres in Unit A and the work in Unit B is dependent 
on additional funding becoming available in FY2015 and/or FY2016 funding.   

6)   All roads used by the vendor for access to the fields must be restored to their pre-treatment 
condition at the conclusion of the seeding operation in coordination with, and to the satisfaction 
of, DFW staff.  Any ruts that are made during the treatments must be graded promptly as 
conditions permit to the satisfaction of DFW staff.   A DFW staff person will be on site for the 
majority of the operation and communicate daily with the vendor concerning treatment site 
conditions.   

The project is scheduled to begin during Spring and early Summer of 2015.   All work is contingent upon 
annual appropriation of funds and other logistical constraints. The specific timing of the operation will 
be arranged between the Vendor and DFW.  
 
 

Other Contract Requirements 
 The Vendor must notify the DFW representative prior to commencement of operations, even if a Notice 

to Proceed has been issued.  Any work that is completed prior to notification is considered unauthorized 
and will not be paid for. 

 Vendors must place written notification around the units and at access points prior to any herbicide 
application work to clearly  let the public know the type of work that is being completed and the timing 
for re-entry.  Signage must be approved by DFW and must remain in place during the work and until re-
entry is permitted based upon MSDS for the chemicals being applied. 

 All equipment operators are required to meet with a DFW representative to walk the entire project site 
prior to beginning work. 

 Any accidents or injuries to workers, environmental accidents, or damage to public or private property 
associated with this project must be reported to DFW within 48 hours of the incident. 

 The winning bidder will be required to thoroughly clean the exterior, undercarriage, and tires/tracks of 
his/her equipment with a high pressure washer at a maintenance facility prior to bringing the 
equipment on site according to DFW’s Best Management Practices (Appendix 01).  Cleaning will 
substantially reduce the chance of spreading invasive exotic plants from a  previous work site.  Machinery 
that has not been cleaned in this manner will not be allowed on site. 

 Care must be exercised to insure that non-target plants are not unreasonably affected by 
invasive/generalist plant control procedures. 

 Any flagging or other materials used on site during the application must be removed upon project 
completion (biodegredable flagging can be left in place). 

 Any/all spills of pesticides or hazardous material must be reported imediately to DFW. 

 Vendors  are not allowed to mix materials or to fill sprayers within resource areas, within the buffer zone 
of resource areas, or within riverfront areas (For more information concerning spill response please 
review the following Massachusetts DEP sources: http://www.mass.gov/dep/about/callnow.htm, and 
http://www.mass.gov/dep/cleanup/index.htm 

 Only those individuals appropriately licensed and certified by the Massachusetts Department of 
Agricultural Resources Pesticide Bureau will be allowed to apply herbicides.  Herbicide applications must 
comply with all applicable local, state, and federal regulations.  DFW must approve all herbicides and 

http://www.mass.gov/dep/about/callnow.htm
http://www.mass.gov/dep/cleanup/index.htm
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surfactants prior to their application.  Herbicides will not be applied during the following adverse weather 
conditions: 

 1. During high wind velocity, per 333 CMR 11.03 (6) 
 2. Foliar applications during periods of dense fog, or moderate to heavy rainfall. 
 3. Foliar applications of volatile herbicides during high periods of high temperatures, (90 plus  
 degrees Fahrenheit), and low humidity. 
 4. When rain is forecast within the 4 hour period after scheduled application. 

 The Vendor shall provide to DFW a written record (log) of the herbicide application showing dates and 
times of application, names and license numbers of applicators, weather conditions, volumes, 
concentrations, and types of herbicide solutions used, and the areas treated. 

 When applying herbicides, the Vendor will follow all labeled restrictions.  All invasive plant control 
treatments will be in compliance with all applicable federal and state laws and regulations.  This includes, 
but is not limited to applicable OSHA, FIFRA, and DOT regulations, Commonwealth of Massachusetts 
Department of Food and Agriculture (DFA) regulation 333 CMR 11.00 and State Wetlands Protection Act 
Regulations (310 CMR 10.00).  The Vendor shall provide DFW with copies of any forms/reports filed with 
DFA or municipal offices regarding herbicide application covered under this contract. 

 The Vendor shall be responsible for all damage or injury to property of any character during the 
prosecution of the work resulting from any act, omission, neglect, or misconduct in his/her manner or 
method of executing the work, or at any time due to defective work or materials, and said responsibility 
will not be released until the project shall have been completed and accepted by DFW, town officials, and 
other agencies with enforcement jurisdication. 

 When or where any direct or indirect damage or injury is done to public or private property by or on 
account of any act, omission, neglect, or misconduct in the execution of the work, or inconsequence of 
the nonexecution thereof by the Vendor, he/she shall restore, at his/her expense, such property to a 
condition similar or equal to that existing before such damage or injury was done, by repairing, or 
otherwise restoring as may be directed, or he/she shall make good such damage or injury in an acceptable 
manner. 

 The Vendor shall be required to indemnify the Commonwealth from and against any liability for claims 
arising from the Vendor's activities under the contract.  To support this indemnification requirement, the 
Vendor shall provide a) comprehensive commercial general liability insurance, with coverage for bodily 
injury, wrongful death, and property damage in the amount of $1,000,000 naming the Commonwealth as 
an additional insured regarding the work to be performed under this contract, and b) Workman's 
Compensation Insurance as required under Massachusetts law for all persons employed by the Vendor, 
and provide Certificates of Insurance for all sub-contractors evidencing the same coverage required of the 
Contractor. 

 The Contractor shall provide as surety a performance bond and payment bond each in the amount of  
50% of the contract price prior to beginning the work. Bonds must be furnished to DFW in the form of a 
surety bond issued by a surety company; a certified, treasurer’s or cashier’s check drawn on a responsible 
bank or trust company payable to the awarding authority; or cash.) [M.G.L. c. 149, §44A(2)(C) and M.G.L. 
c. 30, §39M(a)]. The performance bond shall be forfeited as liquidated damages if all contract provisions 
covered are not faithfully and fully performed by the Contractor. Should the amount of damages, as 
determined by DFW, exceed the amount of said bond, the Contractor agrees to pay the excess balance 
within 90 days. Otherwise, said bonds will be returned to the Contractor after all terms of this contract 
are fulfilled to the satisfaction of DFW. 

 The Vendor shall comply with all federal, state, and local laws and regulations controlling pollution of the 
environment.  The Vendor shall take necessary precautions to prevent pollution of streams, lakes, ponds, 
and reservoirs with fuels, oils, bitumens, chemicals, or other harmful materials and to prevent pollution of 
the atmosphere from particulate and gaseous matter. 

 The storage or disposal of fuels, oils, bitumens, chemicals, or other harmful materials on any project sites 
or neighboring property is strictly prohibited. 

 All persons employed by the Contractor shall have successfully completed a course in construction safety 
and health approved by the United States Occupational Safety and Health Administration (OSHA) that is at 
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least 10 hours in duration.  Documentation of successful completion of said course shall be submitted 
with the certified payroll sheets for each employee.   

 Any person employed by the Vendor or by any Subcontractor who, in the opinion of DFW’s 
representative, does not perform his/her work in a proper and skillful manner or is intemperate or 
disorderly shall, at the written request of DFW’s representative, be removed by the Vendor or 
Subcontractor employing such person, and shall not be employed again in any portion of the project 
without the approval of DFW. 

 Should the Vendor fail to remove such person or persons or fail to furnish suitable and sufficient 
personnel for the proper prosecution of the work, DFW’s representative may suspend all work by written 
notice to the Vendor until compliance with such orders has been met. 

 All equipment which is proposed to be used on the work site shall be of sufficient size and in such 
mechanical condition as to meet requirements of the work and to produce a satisfactory quality of work.  
Equipment used on any portion of the work shall be such that no injury to previously completed work or 
adjacent property will result from its use. 

 All mechanized equipment must be free of leaks in fuel and hydraulic lines during the course of work and 
must be removed from the site at the conclusion of work.  Further, all mechanized equipment must carry 
oil-absorbent pads, quality subject to the approval of DFW, at all times to be used in the event of a fluid 
spill.  Any employee working on a project site must receive instruction on proper response procedures to 
hazardous materials spills. 
 
 
 

GENERAL INFORMATION: 
 

1) It is the responsibility of the contractor to make all necessary measurements or assessments for bidding 
on this job. 

2) Proof of liability insurance coverage shall be attached to the signed contract and/or Scope of Service prior 
to project commencement. 

3) Portions of this contract, including WSG planting and soil compaction, are prevailing wage rate jobs. Other 
portions of this contract, including herbicide application to control undesirable vegetation, are not 
prevailing wage rate jobs. Portions of the contract involving WSG planting and soil compaction must 
conform to the attached prevailing wages assigned to portions of this job and should be taken into 
consideration when submitting the bid. 

4) All operations must be performed during normal working hours (Monday – Friday, 7:00 a.m. to 5:00 p.m.) 
unless other arrangements are made with DFW. 

5) The total bid amount should not be limited to the previous description but shall include all materials and 
labor necessary to produce a completed job equal to or exceeding industry standards.   

6) Total payment for this project shall be agreed upon before any work is initiated. The agreed sum shall be 
stated in the Notice to Proceed.  Payment shall be made as a lump sum payment upon determination by 
DFW of completion of work, or as agreed upon in the scope of services and payment plan, and shall be 
made by DFW within thirty (30) days of receipt of an invoice. This provision shall not apply if DFW notifies 
the Contractor of insufficiencies in the work or non-compliance with the contract terms within thirty (30) 
days of receipt of said invoice. If so notified, the invoice amount will not be remitted and no invoice or 
demand for payment will be accepted until the contract compliance has been met. Once compliance has 
been met, payment after resubmission of an invoice will be made within thirty (30) days. 

7) Contractors shall submit all certified payroll sheets for all employees employed at the work site that are 
performing prevailing wage tasks with their request for payment.   

8) This project shall not commence until all required procurement forms have been submitted to DFW by 
the vendor, and until a “Notice to Proceed” has been received by the Vendor from the Division.  The final 
award of this bid will be contingent upon availability of sufficient funds.  The Division reserves the right to 
award part or all of this contract pending availability of funds. 
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9) If, during the progress of the work, the contractor or the awarding authority discovers that the actual 
subsurface or latent physical conditions encountered at the site differ substantially or materially from 
those shown on the plans or indicated in the contract documents either the contractor or the contracting 
authority may request an equitable adjustment in the contract price of the contract applying to work 
affected by the differing site conditions. A request for such an adjustment shall be in writing and shall be 
delivered by the party making such claim to the other party as soon as possible after such conditions are 
discovered. Upon receipt of such a claim from a contractor, or upon its own initiative, the contracting 
authority shall make an investigation of such physical conditions, and, if they differ substantially or 
materially from those shown on the plans or indicated in the contract documents or from those ordinarily 
encountered and generally recognized as inherent in work of the character provided for in the plans and 
contract documents and are of such a nature as to cause an increase or decrease in the cost of 
performance of the work or a change in the construction methods required for the performance of the 
work which results in an increase or decrease in the cost of the work, the contracting authority shall make 
an equitable adjustment in the contract price and the contract shall be modified in writing accordingly. 

(a) The awarding authority may order the general contractor in writing to suspend, delay, or interrupt 
all or any part of the work for such period of time as it may determine to be appropriate for the 
convenience of the awarding authority; provided however, that if there is a suspension, delay or 
interruption for fifteen days or more or due to a failure of the awarding authority to act within the 
time specified in this contract, the awarding authority shall make an adjustment in the contract price 
for any increase in the cost of performance of this contract but shall not include any profit to the 
general contractor on such increase; and provided further, that the awarding authority shall not make 
any adjustment in the contract price under this provision for any suspension, delay, interruption or 
failure to act to the extent that such is due to any cause for which this contract provides for an 
equitable adjustment of the contract price under any other contract provisions.  

(b) The general contractor must submit the amount of a claim under provision (a) to the awarding 
authority in writing as soon as practicable after the end of the suspension, delay, interruption or 
failure to act and, in any event, not later than the date of final payment under this contract and, 
except for costs due to a suspension order, the awarding authority shall not approve any costs in the 
claim incurred more than twenty days before the general contractor notified the awarding authority 
in writing of the act or failure to act involved in the claim. 

 
10) Any additional project costs must be approved by the Division’s Chief Financial Officer prior to being 

incurred. 
 
 

 REQUIRED PROCUREMENT FORMS:  Projects shall not commence until all required procurement forms 
have been submitted to the DFW by the vendor.  Procurement forms are not required with bid response.  This 
project will be funded through a variety of funding sources.  Depending on the funding source, vendors will sign a 
MA Construction Contract and/or Scope of Service Document.  Either document shall be considered the binding 
document for that project.   
 
a)  MA Construction Contract and/or Scope of Service document, completed and signed by the respondent.  
Submitted form must be the signed original. 

 
b)  Commonwealth Terms and Conditions filled out and signed by the respondent (if the Commonwealth Terms 
and Conditions has been previously filled out by a respondent and is on file with the Commonwealth, please 
indicate in the cover letter - a bidder is required to execute this form only once). Submitted form must be the 
signed original. 

 
c)  Commonwealth W-9 tax information form filled out and signed by the respondent (if the Commonwealth W-9 
tax information form has been previously filled out by a respondent and is on file with the Commonwealth, please 
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indicate in the cover letter - a bidder is required to execute this form only once). Submitted form must be the 
signed original. 

 
d)   Completed Contractor Authorized Signature Verfication Form. 

 
e)   Electronic Funds Transfer (EFT) 

 
f) Prompt Payment Discount 

 
g) Additional forms may be required upon request 

 
h) Performance and Payment Bond each in the amount of 50% of the contract price.  
 

  
Considerations for Bid Submission 
 

 The cost associated with the operator site walk prior to starting work should be reflected in the Vendor’s 
bid. 

 Vendors must also submit a document describing their company containment policies and procedures as 
well as all relevant employee training as it would relate to the vendor’s preparedness to respond to a 
hazardous materials spill.   

 An application schedule will be arranged with the winning bidder.  Vendors are required to bid on the 
acreage as calculated using ArcGIS. Vendors should be aware that DFW funding is dependent on annual 
appropriations by the state legislature.  If the necessary funds are not available to complete the entire 
project, DFW reserves the right to discontinue or reduce the scope of work. 

 Contract will be awarded to the lowest responsible and eligible bidder for this project. The term "lowest 
responsible and eligible bidder" shall mean (1) the Bidder whose Bid is the lowest of those Bidders 
demonstrably possessing the skill, ability, and integrity necessary for the faithful performance of the 
work, and who meets the requirements set forth in M.G.L. c.149 sec.44 (2)(B) and not debarred from 
bidding under M.G.L. c.l49 §44C; (2) and who shall certify that they are able to furnish labor that can work 
in harmony with all other elements of labor employed or to be employed on the work; and (3) who shall 
certify that all employees to be employed at the worksite will have successfully completed a course in 
construction safety and health approved by the United States Occupational Safety and Health 
Administration that is at least 10 hours in duration at the time the employee begins work, and who shall 
furnish documentation of successful completion of said course with the first certified payroll report for 
each employee.  

 DFW reserves the right to waive any informalities in, or to reject any or all Bids if it be in the public 
interest to do so.  

 
 

 
Questions and Site Viewings:   
Vendors may submit questions in writing or by telephone until close of business on Thursday, February 
26, 2015 and DFW will post written responses to all questions on our website.  Vendors are welcome to 
view the site independently, or to schedule a viewing with DFW staff.  Please contact DFW Habitat 
Biologist Ben Mazzei no later than 2 pm, Thursday, February 26, 2015 to schedule a site viewing with 
DFW staff  (see contact information below). 
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Bid Due Date: 
Sealed bids must be submitted  using the Mandatory Bid Sheet provided by 2 pm EST, Thursday, March 
5, 2015, at which time they will be publicly opened and read. 
 
Vendors must also submit a document describing their company containment policies and procedures as 
well as all relevant employee training as it would relate to the vendor’s preparedness to respond to a 
hazardous materials spill.   
 

INSTRUCTIONS FOR SUBMISSION OF RESPONSES:  

 Submit 2 paper copies of your bid and all suppporting materials in hard copy form    
  to:   Lori Cookman 
 DFW Field Headquarters 
 1 Rabbit Hill Road 
 Westborough, MA 01581 
         Fax: 508-389-7890 
 
On the outside of the envelope containing the two complete copies of your bid(s), clearly mark: Bid 

Documents Enclosed, DFW-2015-020: Warm Season Grass Establishment at the Southwick WMA.  

 

All responses must include two copies of each of the documents listed below. BE SURE TO INCLUDE 

ALL ITEMS LISTED HERE OR YOUR RESPONSE MAY BE FOUND TO BE INCOMPLETE 

AND NON-RESPONSIVE.  

 

1)  Completed Mandatory Bid Sheet including descripton of project logistics and description of 

company containment policies and procedures as stated above.                               

2)   Affidavit: Proposal for RFR DFW-2015-020: Warm Season Grass Establishment at the      

Southwick Wildlife Management Area 

One copy must be notarized original.  

3) Bid deposit in the amount of 5% of total bid price, payable to the Division of Fisheries and 

Wildlife, in the form of a surety bond issued by a surety company; a certified, treasurer’s or 

cashier’s check drawn on a responsible bank or trust company payable to the awarding authority; 

or cash. [M.G.L. c. 149, §44A(2)(C) and M.G.L. c. 30, §39M(a)]  

4) Business Reference Form outlining the bidders experience for conducting the type of work 

described in this RFR with references.  

 
 
 
 Submit questions to:  ben.mazzei@state.ma.us(preferred) 

   (413) 768-9090 (cell) 
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MANDATORY BID SHEET DFW-2015-020:  Warm Season Grass Establishment at Southwick 
WMA, Southwick 

 
Project Costs 

1) Cost per acre for site prep and WSG seed planting 
 IN MEADOW AREA of Unit A (HERBICIDED IN 2014) 
 (up to ~20 acres)                  $________ per ac. 

 
2) Cost per acre for site prep and WSG seed planting  

 IN MEADOW AREAS of Unit B (PREVIOUSLY UNTREATED) 
(up to ~79 acres)                  $________ per ac. 

 
3) Cost per acre for site prep and WSG seed planting  

 IN RECENTLY CLEARED WOODLAND AREAS of Unit A 
(up to ~51 acres)                  $________ per ac. 

      
4) Cost per acre for site prep and WSG seed planting 

 IN RECENTLY RAZED BARN AREAS  of Unit A (~1-acre)             $________ per ac. 
 
        5)  Equipment Cleaning (per mobilization)               $________ 
 
Additional Costs  
Please give a detailed description on a separate sheet of any other costs associated with the 
project, including site access improvements.  MassWildlife will only pay additional authorized 
costs specified in your response to this scope of services. 
 

        6)  Total additional costs:        $______________ 
 
Total Cost 
        

          Total bid to complete the entire project:                     $______________ 
 
     5% Bid Deposit Amount (Multiply your Total Bid Price by 0.05 (5%) to calculate the bid 

     deposit amount.):                                                                  
         $_________________ 
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Project Logistics (must be provided with bid) 
 

7) Provide a detailed list of the equipment, herbicides and adjuvants, and all methods     
proposed to complete the project, on a seperate sheet, including possible alternatives to 
those described in this scope of services.  Please inlcude a brief discussion on the specifics 
of why and how the equipment chosen will meet DFW’s specifications for the site prep and 
seeding.  Please also list previous experience in WSG establishment. 
 

8) Vendors must also submit a document describing their company containment policies and          
procedures as well as relevant employee training as it would relate to the vendor’s preparedness to 
respond to a hazardous materials spill.   

 
 

By signing below, the bidder certifies that he/she is able to furnish labor that can work in 
harmony with all other elements of labor employed or to be employed in the work and that all 
employees to be employed at the worksite will have successfully completed a course in 
construction safety and health approved by the United States Occupational Safety and Health 
Administration that is at least 10 hours in duration at the time the employee begins work and 
who shall furnish documentation of successful completion of said course with the first certified 
payroll report for each employee.  
The undersigned further certifies under the penalties of perjury that this bid is in all respects 
bona fide, fair and made without collusion or fraud with any other person. As used in this 
subsection the word “person” shall mean any natural person, joint venture, partnership, 
corporation or other business or legal entity. The undersigned further certifies under penalty of 
perjury that the said undersigned is not presently debarred from doing public construction 
work in the commonwealth under the provisions of section twenty-nine F of chapter twenty-
nine, or any other applicable debarment provisions of any other chapter of the General Laws or 
any rule or regulation promulgated thereunder. 
 
Bidder’s Information 

Name 
(printed)   Signature  

Company   Date  

Street 
Address  Phone  

City, State, 
Zip Code  Email  
Signature conveys approval with all proposed bids and agreement with all terms set out in this Scope of Services. 
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AFFIDAVIT 
 
 
State of  _________________________  
 Date  ____________ 20_____ 
County of _________________________  
 
 The undersigned being duly sworn, deposes and says that he is the  
 
 ____________________________________________________ 
 Sole owner; partner; president; treasurer or 
 other duly authorized official of a corporation 
 
of_______________________________________________________, for work in 
 
_____________________________________________________________________ 
City/Town                                               Location 
 
on __________________________________________________________________ 
                                              Date bids were open 
 
and certifies that of his own knowledge, said bidder has not, either directly or indirectly, 
entered into any agreement, participated in any collusion, or otherwise taken any action in 
restraint of free competitive bidding in connection with such contract. 
 
 
______________________________________________ 
Signature and title of person making affidavit 
  
 
 
Sworn to before me this 
 
____________________day of _______________ 20____. 
 
 
 
 
 
 
 
________________________ 
     Notary Public   
At a duly authorized meeting of the Board of Directors of the 
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___________________________________________________________________ 
    (Name of Corporation) 
 
held on ________________________ at which all the Directors were present or  
       (Date) 
 
waived notice, it was VOTED, that ________________________________________, 
       (Name) 
 
_______________________________, of this company and he hereby is  
  (Officer) 
authorized to execute contracts and bonds in the name and behalf of said company, and 
affix its corporate seal thereto; and such execution of any contract or obligation on this 
company's name on its behalf by such _____________________     
     (Officer) 
 
under seal of the company, shall be valid and binding upon this company. 
 
     A true copy, 
 
     ATTEST: ______________________________ 
 
Place of business:  
 
_____________________________ 
 
_____________________________ 
 
Date of the Contract: ___________________________ 
 
 
I hereby certify that I am the clerk of the ______________________________________ 
 
that ______________________________is duly elected _________________________ 
 
of said company, and that the above vote has not been amended or rescinded  
 
and remains in full force and effect as of the date of this contract. 
 
 
 
 __________________________________  Corporate Seal 
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BUSINESS REFERENCE FORM 

The bidder shall supply the Division as part of their bid package a statement of their qualifications to 

conduct the type of work required under this RFR.  The contractor shall also include a list of the similar 

jobs they have completed in the past 2 years, including the names, addresses, and contact numbers for 

each contract manager or owner of the job sites.  Attach additional sheets if necessary.  

 

Bidder: ______________________________________________________________________________________  

RFR Name/Title: ______________________________________________________________________________  

RFR Number:  ________________________________________________________________________________  

 

 

Reference name:_____________________________________ Contact: ___________________________________  

Address: ________________________________________ Phone: # (     ) ________________________  

Fax/Internet address: ____________________________________________________________________________  

Description and date(s) of commodities and services provided: __________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 

 

Reference name: _______________________________________Contact: _________________________________  

Address: ________________________________________ Phone: # (     ) ________________________  

Fax/Internet address: ____________________________________________________________________________  

Description and date(s) of commodities and services provided: __________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 

 

 

 

Reference name: ______________________________________ Contact: _________________________________  

Address: _______________________________________ Phone: # (     ) ________________________  

Fax/Internet address: ____________________________________________________________________________  

Description and date(s) of commodities and services provided: __________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  
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Reference name: ______________________________________ Contact: _________________________________  

Address: _______________________________________ Phone: # (     ) ________________________  

Fax/Internet address: ____________________________________________________________________________  

Description and date(s) of commodities and services provided: __________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 

 

Reference name: ______________________________________ Contact: _________________________________  

Address: _______________________________________ Phone: # (     ) ________________________  

Fax/Internet address: ____________________________________________________________________________  

Description and date(s) of commodities and services provided: __________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 

 

References will be contacted to confirm the bidder’s abilities and qualifications as stated in the bidder’s response. 

The division may deem the bidder’s response unresponsive if a reference is not obtainable from a listed reference 

after reasonable attempts. 
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Figure 01: Locus – Southwick WMA - Southwick, MA 
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Figure 02: Seeding Work Slated for 2015 (Unit A) 
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Figure 03: Work slated for 2015/2016 (Unit B) 

 

 
 


